COLORADO DEPARTMENT OF TRANSPORTATION DATE : 11/08/12
PAGE : 004 -1
TABULATION OF BIDS
LETTING NO. : 20121108 CONTRACT ID : C17735 COUNTIES : GUNNISON
LETTING DATE : 11/08/12 REG 10N -3
LETTING TIME : 10:00 AM CONTRACT TIME : 240 WORK DAYS
TERRAIN : MOUNTAINOUS PROJECT(S) : NH 050A-016
CONTRACT DESCRIPTION :
PROJECT NH 050A-016
LOCATED ON US50 BEGINNING AT MP 117.5, EXTENDING TO MP 121.7
CONSISTING OF ROADWAY RECONSTRUCTION AND WIDENING,
EMBANKMENT (CIP), AGGREGATE BASE COURSE, HMA,
LANDSLIDE AND EMBANKMENT FAILURE REPAIR,
CULVERT REPLACEMENT, AND EROSION CONTROL
PRE-BID MEETING HAS BEEN RESCHEDULED:
A MANDATORY PRE-BID CONFERENCE WILL BE HELD ON OCTOBER 16,
2012 BEGINNING AT 9:00 AM AT THE MONTROSE CDOT OFFICE, 2424
NORTH TOWNSEND, MONTROSE , CO 81401. BIDS WILL ONLY BE
ACCEPTED FROM PRE-QUALIFIED BIDDERS WHO ATTEND THE
MANDATORY PRE-BID CONFERENCE.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0  -EST- ENGINEER"S ESTIMATE $ 9,910,935.20  85.9668%  100.0000%
1  870A SEMA CONSTRUCTION, INC. $  11,528,795.20 100.0000%  116.3240%
2 676A RUNDLE CONSTRUCTION INC. $  12,017,731.19 104.2410% 121.2573%
3 147A SKANSKA USA CIVIL WEST ROCKY MOUNTAIN DISTRICT INC. $  12,937,520.00 112.2192%  130.5378%
4  672A OLDCASTLE SW GROUP, INC. $  12,949,498.25 112.3231%  130.6587%
5  232A AMERICAN CIVIL CONSTRUCTORS, INC. $  13,468,696.00 116.8266% 135.8973%
6  091A ELAM CONSTRUCTION INCORPORATED $  13,481,367.30 116.9365%  136.0252%
IC 0) -EST- | ) 870A IC 2) 676A
IENGINEER™S ESTIMATE ISEMA CONSTRUCTION, INC. |RUNDLE CONSTRUCTION
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— e
SECTION 0001  BID ITEMS | | |
| | |
201-00000 Clear and Grub 1.000 L S | 120000.0000 120000.00] 100000.0000  100000.00]  88000.0000  88000.00
202-00015 Rem Headwal I 17.000 EACH| 900.0000  15300.00] 500.0000 8500.00]| 229.5300 3902.01
202-00021 Rem Manhole 1.000 EACH| 900.0000 900.00] 15000000 1500.00] 339.0000 339.00
202-00033 Rem Pipe 22.000 EACH| 1500.0000  33000.00]| 2000.0000  44000.00] 1510.9100  33240.02
202-00090 Rem Delineator 130.000 EACH]| 10.0000 1300.00] 5.5000 715.00] 8.8000 1144 .00
202-00220 Rem Asphalt Mat 355.000 SY | 6.0000 2130.00] 5.5000 1952.50] 4.0000 1420.00
202-00240 Rem Asphalt Mat (Planing) 421.000 SY | 10.0000 4210.00] 7.5000 3157.50] 7.4300 3128.03
202-00250 Rem Pavement Marking 21600.000 SF | 3.0000  64800.00] 1.3000  28080.00] 2.0900  45144.00
202-00500 Rem Port Present Str 1.000 EACH|  15000.0000  15000.00] 20000.0000  20000.00|] 21900.0000  21900.00
202-00810 Rem Ground Sign 15.000 EACH| 90.0000 1350.00] 55.0000 825.00] 93.5000 1402 .50
202-00821 Rem Sign Panel 9.000 EACH| 70.0000 630.00] 5.5000 49.50] 55.0000 495.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 11/08/12
PAGE : 004 -2
TABULATION OF BIDS
LETTING NO. : 20121108 CONTRACT ID : C17735 COUNTIES : GUNNISON
LETTING DATE : 11/08/12 REGION -3
LETTING TIME : 10:00 AM
IC 0) -EST- IC 1) 870A IC 2) 676A
IENGINEER"S ESTIMATE ISEMA CONSTRUCTION, INC. [RUNDLE CONSTRUCTION
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
202-01000 Rem Fence 26390.000 LF | 0.8000  21112.00] 0.3000 7917.00] 0.3300 8708.70
202-01130 Rem Gdrail Ty 3 4328.000 LF | 3.0000  12984.00] 2.1000 9088.80| 2.2000 9521 .60
202-04001 Plug Culvert 3.000 EACH| 1000.0000 3000.00] 500.0000 1500.00]  3482.5100  10447.53
202-04002 Clean Culvert 3.000 EACH| 1500.0000 4500.00] 1500.0000 4500.00] 1100.0000 3300.00
203-00060 Emb Matl (CIP) 155478.000 CY | 10.0000 1554780.00] 8.0000 1243824.00]| 9.0100 1400856.78
203-00100 Muck Excav 500.000 CY | 15.0000 7500.00]| 8.0000 4000.00] 14.8000 7400.00
203-00850 Polystyrene Fill (CIP) 9746.000 CY | 65.0000 633490.00] 65.0000  633490.00] 76.7400  747908.04
203-01100 Proof Rolling 50.000 HOUR] 100.0000 5000.00] 85.0000 4250.00] 103.0000 5150.00
203-01500 Blading 100.000 HOUR]| 150.0000  15000.00] 120.0000  12000.00] 139.0000  13900.00
203-01510 Backhoe 100.000 HOUR] 125.0000  12500.00] 150.0000  15000.00] 97.0000 9700.00
203-01550 Dozing 100.000 HOUR] 150.0000  15000.00] 120.0000  12000.00] 181.0000  18100.00
203-01582 Truck (Dump) 50.000 HOUR] 100.0000 5000.00] 93.0000 4650.00] 103.0000 5150.00
203-01590 Front End Loader (Rubber) 100.000 HOUR] 125.0000  12500.00] 100.0000  10000.00] 127.0000  12700.00
203-01597 Potholing 10.000 HOUR| 300.0000 3000.00] 280.0000 2800.00] 125.0000 1250.00
203-02330 Laborer 100.000 HOUR] 45.0000 4500.00] 32.0000 3200.00] 45.0000 4500.00
206-00000 Str Excav 12444.000 CY | 8.5000 105774.00] 5.0000  62220.00] 6.5900  82005.96
206-00065 Str Bkfl (Flow-Fill) 552.000 CY | 100.0000  55200.00] 140.0000  77280.00] 101.5800  56072.16
206-00505 Filter Matl (Spec) 600.000 CY | 60.0000  36000.00] 55.0000  33000.00] 51.6300  30978.00
206-00520 Filter Matl (CL B) 3000.000 CY | 40.0000  120000.00] 50.0000  150000.00] 43.9900 131970.00
208-00002 Erosion Log (12 In) 20900.000 LF | 5.0000  104500.00] 3.7000  77330.00] 3.6900  77121.00
208-00034 Gravel Bag 220.000 LF | 8.0000 1760.00]| 4.6000 1012.00] 4.1300 908.60
208-00040 Check Dam 6.000 EACH| 800.0000 4800.00] 500.0000 3000.00] 66.0000 396.00
208-00045 Conc Washout Str 1.000 EACH] 1000.0000 1000.00]| 830.0000 830.00] 825.0000 825.00
208-00070 Vehicle Tracking Pad 4.000 EACH]| 1500.0000 6000.00]| 1200.0000 4800.00] 937.5000 3750.00
208-00103 Removal and Disposal of Se 100.000 HOUR] 45.0000 4500.00] 40.0000 4000.00] 55.0000 550000
208-00105 Removal and Disposal of Se 100.000 HOUR]| 90.0000 9000.00] 95.0000 9500.00] 284.0000  28400.00
208-00206 Erosion Control Supervisor 240.000 DAY | 200.0000  48000.00] 5.0000 1200.00] 165.0000  39600.00
208-00300 Temporary Berms 890.000 LF | 3.0000 2670.00] 1.1000 979.00] 25800 229620
208-00301 Temporary Diversion 2440.000 LF | 25.0000  61000.00] 10.0000  24400.00] 1.8900 4611.60
209-00600 Dust Palliative (Mg CI) 15400.000 GAL | 1.0000  15400.00] 0.7000  10780.00] 0.8900  13706.00
210-00001 Res Structure 1.000 EACH] 1000.0000 1000.00] 1200.0000 1200.00]  5500.0000 550000
210-00060 Res Marker 3.000 EACH]| 200.0000 600.00] 100.0000 300.00] 165.0000 495.00
210-00090 Res Delineator 200.000 EACH| 50.0000  10000.00] 23.0000 4600.00] 5.0000 1000.00
210-00810 Res Ground Sign 27.000 EACH]| 350.0000 9450.00] 210.0000 5670.00] 220.0000 5940.00
210-01011 Res Gate 11.000 EACH| 500.0000 5500.00] 220.0000 2420.00] 231.0000 2541 .00
210-01025 Res Snow Fence 636.000 LF | 25.0000  15900.00] 3.0000 1908.00]| 3.1400 1997.04
212-00006 Seeding (Native) 40.000 ACRE]| 600.0000  24000.00] 480.0000  19200.00] 1015.3000  40612.00
212-00032 Soil Conditioning 40.000 ACRE|]  2000.0000  80000.00] 1500.0000  60000.00]| 825.0000  33000.00
213-00012 Spray-on Mulch Blanket 35.000 ACRE|]  2500.0000  87500.00] 1700.0000  59500.00]  3663.0000  128205.00
216-00039 Soil Reten Blanket (Straw) 9360.000 SY | 2.5000  23400.00] 1.3000  12168.00] 2.1200  19843.20
216-00041 Soil Reten Blanket (S/C) 16345.000 SY | 3.5000  57207.50] 1.5000  24517.50] 2.8300  46256.35
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TABULATION OF BIDS

LETTING NO. : 20121108 CONTRACT ID : C17735 COUNTIES : GUNNISON
LETTING DATE : 11/08/12 REGION : 3
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 870A IC 2) 676A
IENGINEER"S ESTIMATE ISEMA CONSTRUCTION, INC. [RUNDLE CONSTRUCTION
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
240-00000 Wildlife Biologist 500.000 HOUR| 70.0000  35000.00] 30.0000  15000.00] 74.8000  37400.00
240-00010 Rem of Nests 50.000 HOUR] 100.0000 5000.00] 71.0000 3550.00] 74.8000 3740.00
304-01005 ABC (CL 1) 40883.000 CY | 17.0000  695011.00] 25.0000 1022075.00] 31.7500 1298035.25
304-03005 ABC (CL 3) 500.000 CY | 15.0000 7500.00]| 30.0000  15000.00] 37.0900  18545.00
304-06007 ABC (CL 6) 19161.000 CY | 19.0000  364059.00] 35.0000 670635.00] 31.9500 612193.95
310-00608 Full Depth Reclam. of HMA 62682.000 SY | 2.0000 125364.00] 0.7000  43877.40] 1.0800  67696.56
310-00610 Full Depth Reclam. of HMA 9403.000 SY | 2.5000  23507.50] 1.2000  11283.60] 1.5200  14292.56
310-00614 Full Depth Reclam of HMA P 3134.000 SY | 2.7500 8618.50] 2.3000 7208.20] 2.6400 8273.76
403-00721 HMA (Patching) (Asph) 355.000 SY | 100.0000  35500.00] 81.0000  28755.00] 77.0000  27335.00
403-34701 HMA (Gr SX) (75) 30866.000 TON | 38.0000 1172908.00] 61.0000 1882826.00] 64.7800 1999499.48
411-03342 Asph Cem (PG 64-28) 839.000 TON | 800.0000  671200.00] 830.0000 696370.00] 871.2000  730936.80
411-03352 Asph Cem (PG 58-28) 1075.000 TON | 600.0000  645000.00] 630.0000 677250.00] 667.1500 717186.25
411-10255 Emul Asph (SS) 7540.000 GAL | 3.0000  22620.00] 2.6000  19604.00] 2.7500  20735.00
411-10300 Emul Asph (Prime Coat) 28659.000 GAL | 2.5000  71647.50] 4.0000 114636.00] 4.1800 119794.62
420-00112 Geotextile (Drain) (CL 1) 100.000 SY | 12.0000 1200.00] 7.0000 700.00] 6.2300 623.00
420-00113 Geotextile (Drain) (CL 2) 5566.000 SY | 4.0000  22264.00] 5.5000  30613.00] 5.5000  30613.00
506-00212 Riprap (12 In) 450.000 CY | 70.0000  31500.00] 120.0000  54000.00] 136.9700  61636.50
506-00218 Riprap (18 In) 1669.000 CY | 75.0000 125175.00] 110.0000  183590.00] 136.8200 228352.58
506-01020 Geogrid Reinforce 21022.000 SY | 4.0000  84088.00] 2.5000  52555.00] 1.6500  34686.30
507-00350 Gr Riprap S and D Pave 532.000 CY | 150.0000  79800.00] 190.0000  101080.00] 324.5000 172634.00
601-03000 Conc CL D 511.000 CY | 300.0000  153300.00] 360.0000  183960.00] 397.7700  203260.47
601-03027 Conc CL D (Spec) 25.000 CY | 500.0000  12500.00] 860.0000  21500.00] 352.0000 8800.00
601-03030 Conc CL D (Box) 318.000 CY | 400.0000  127200.00]| 590.0000  187620.00] 456.5000 145167.00
602-00000 Reinf Steel 75592.000 LB | 1.1000  83151.20] 0.8500  64253.20] 1.0100  76347.92
603-50006 6 In Plastic Pipe 456.000 LF | 15.0000 6840.00| 20.0000 9120.00 3.4600 1577.76
604-00505 Inlet Ty D (5 Ft) 4.000 EACH|  4000.0000  16000.00]  2300.0000 9200.00]  2871.5000  11486.00
604-30010 MH Slab Base (10 Ft) 1.000 EACH|  5000.0000 5000.00]  2600.0000 2600.00]  2141.6000 2141.60
605-00040 4 In PP Underdrain 1710.000 LF | 10.0000  17100.00] 5.5000 9405.00] 5.5000 940500
605-00060 6 In PP Underdrain 1559.000 LF | 20.0000  31180.00] 24.0000  37416.00] 18.7000  29153.30
605-01030 3 In Hor Drain 1950.000 LF | 30.0000  58500.00] 40.0000  78000.00] 46.1700  90031.50
605-82306 6 In Drain Pipe 516.000 LF | 12.0000 6192.00] 17..0000 8772.00] 5.7300 295668
605-83500 Geocomp Underdrain 65.000 LF | 20.0000 1300.00] 33.0000 2145.00] 7.7000 500.50
606-00301 Gdrail Ty 3 (6-3) 3194.000 LF | 15.0000  47910.00] 16.0000  51104.00] 17.4900  55863.06
606-02005 End Anchor (Flared) 8.000 EACH| 1800.0000  14400.00] 1600.0000  12800.00] 1727.0000  13816.00
607-00010 Corner and Line Br Post 64.000 EACH| 240.0000  15360.00] 190.0000  12160.00] 198.0000  12672.00
607-00015 End Post (Spec) 26.000 EACH] 200.0000 5200.00] 220.0000 5720.00] 231.0000 6006.00
607-11200 Fence CW MP 26200.000 LF | 2.0000  52400.00] 2.0000  52400.00] 2.0400  53448.00
607-11525 Fence (Plastic) 500.000 LF | 2.0000 1000.00]| 3.2000 1600.00]| 3.3000 1650.00
607-60112 12 Ft Gate 1.000 EACH] 750.0000 750.00] 450.0000 450.00] 467.5000 467 .50
607-60114 14 Ft Gate 1.000 EACH] 1000.0000 1000.00]| 510.0000 510.00] 533.5000 533.50

607-60116 16 Ft Gate 2.000 EACH] 1500.0000 3000.00] 630.0000 1260.00] 654.5000 1309.00
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IC 0) -EST- IC 1) 870A 1IC 2) 676A

IENGINEER"™S ESTIMATE ISEMA CONSTRUCTION, INC. |RUNDLE CONSTRUCTION

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
612-00001 Delin (Ty 1) 235.000 EACH| 18.0000 4230.00] 16.0000 3760.00] 242000 5687.00
612-00002 Delin (Ty I1) 11.000 EACH| 24.0000 264.00] 16.0000 176.00] 26.4000 290.40
612-00003 Delin (Ty I11) 63.000 EACH| 25.0000 1575.00] 16.0000 1008.00] 28.6000 1801.80
614-00011 Sign Panel (CL 1) 23.000 SF | 25.0000 575.00] 16.0000 368.00] 17.6000 404 .80
614-00012 Sign Panel (CL 11) 97.000 SF | 25.0000 2425.00] 21.0000 2037.00] 23.1000 2240.70
614-01522 Steel Sign Supp (2-1n Rd)( 9.000 EACH| 100.0000 900.00] 31.0000 279.00] 93.5000 841.50
614-01575 Steel Sign Supp (2-1/2 In 76.000 LF | 20.0000 1520.00] 31.0000 2356.00] 16.5000 125400
614-01578 Steel Sign Supp (2-1/2 In 29.000 EACH| 250.0000 7250.00] 110.0000 3190.00] 198.0000 5742.00
620-00001 Field Office (CL 1) 1.000 EACH|  10000.0000  10000.00|] 31200.0000  31200.00] 33000.0000  33000.00
620-00012 Field Lab (CL 2) 1.000 EACH|  12000.0000  12000.00] 14300.0000  14300.00]  48400.0000  48400.00
620-00020 Sanitary Facility 1.000 EACH] 1750.0000 1750.00] 900.0000 900.00] 2200.0000 2200.00
624-20031 30 In Drainage Pipe (CL 0) 99.000 LF | 60.0000 5940.00| 190.0000  18810.00] 135.2700  13391.73
624-20043 42 In Drainage Pipe (CL 0) 95.000 LF | 75.0000 7125.00] 250.0000  23750.00] 168.7800  16034.10
624-29019 18 In Drainage Pipe (CL 9) 186.000 LF | 50.0000 9300.00] 150.0000  27900.00] 79.2400  14738.64
624-29025 24 In Drainage Pipe (CL 9) 1859.000 LF | 55.0000  102245.00] 190.0000  353210.00] 105.6600  196421.94
624-29031 30 In Drainage Pipe (CL 9) 150.000 LF | 85.0000  12750.00] 180.0000  27000.00] 115.4400  17316.00
624-29037 36 In Drainage Pipe (CL 9) 578.000 LF | 90.0000  52020.00] 220.0000 127160.00] 132.2300  76428.94
624-29061 60 In Drainage Pipe (CL 9) 139.000 LF | 155.0000  21545_00] 340.0000  47260.00] 237.7400  33045.86
625-00000 Const Surveying 1.000 L S | 150000.0000 150000.00|] 65000.0000  65000.00] 98835.0000  98835.00
626-00000 Mobi lization 1.000 L S | 700000.0000 700000.00| 1150000.0000 1150000.00] 754616.5000 754616.50
626-01000 Public Info Services 1.000 L S | 6000.0000 6000.00] 5000.0000 5000.00] 8250.0000 8250.00
627-00005 Epoxy Pvmt MKg 308.000 GAL | 80.0000  24640.00] 70.0000  21560.00] 77.9000  23993.20
627-00011 Pvmt Mkg Paint (Waterborne 1232.000 GAL | 35.0000  43120.00] 33.0000  40656.00] 46.9800  57879.36
630-00000 Flagging 6000.000 HOUR] 22.0000 132000.00] 20.0000  120000.00] 24.2000  145200.00
630-00007 Traf Ctrl Inspection 102.000 DAY | 170.0000  17340.00] 150.0000  15300.00] 165.0000  16830.00
630-00012 Traf Ctrl Mgmt 240.000 DAY | 550.0000  132000.00] 500.0000  120000.00] 605.0000  145200.00
630-80002 Flash Beacon (Solar) 4.000 EACHJ| 400.0000 1600.00] 850.0000 3400.00] 880.0000 3520.00
630-80341 Const Traf Sign (A) 24.000 EACH| 12.0000 288.00] 48.0000 1152.00] 49.5000 1188.00
630-80342 Const Traf Sign (B) 48.000 EACH]| 15.0000 720.00] 53.0000 254400 55.0000 2640.00
630-80343 Const Traf Sign (C) 8.000 EACH| 20.0000 160.00] 63.0000 504.00] 660000 528.00
630-80344 Const Traf Sign (Spec) 50.000 SF | 50.0000 2500.00] 21.0000 1050.00] 22.0000 1100.00
630-80358 Flash Arrow Panel (C Ty) 1.000 EACH| 1000.0000 1000.00] 1100.0000 1100.00] 1100.0000 1100.00
630-80359 Port Mesg Panel 684.000 DAY | 65.0000  44460.00] 32.0000  21888.00] 33.0000  22572.00
630-80360 Drum Channel Dev 400.000 EACH| 15.0000 6000.00] 16.0000 6400.00] 16.5000 6600.00
630-80363 Drum Channel Dev (Light) ( 20.000 EACH] 15.0000 300.00] 16.0000 320.00] 16.5000 330.00
630-80364 Drum Channel Dev (Light) ( 40.000 EACH]| 70.0000 2800.00] 16.0000 640.00] 16.5000 660.00
630-80370 Conc Barrier (Temp) 1000.000 LF | 40.0000  40000.00] 23.0000  23000.00] 73.6100  73610.00
630-80380 Traffic Cone 100.000 EACH| 2.0000 200.00] 11.0000 1100.00] 11.0000 1100.00
630-80510 Mobile Pvmt MKg Zone 1.000 L S | 2500.0000 2500.00] 1100.0000 1100.00]  22000.0000  22000.00
630-85010 Impact Atten (Temp) 2.000 EACH] 2500.0000 5000.00] 15500.0000  31000.00] 3850.0000 7700.00

| | |
SECTION TOTALS | $ 9,910,935.20] $ 11,528,795.20] $ 12,017,731.19
+
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IC 0) -EST- IC 1) 870A IC 2) 676A
IENGINEER"S ESTIMATE ISEMA CONSTRUCTION, INC. [RUNDLE CONSTRUCTION
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
CONTRACT TOTALS I $ 9,910,935.20] $  11,528,795.20] $  12,017,731.19




COLORADO DEPARTMENT OF TRANSPORTATION DATE : 11/08/12
PAGE : 004 -6
TABULATION OF BIDS
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SECTION 0001 BID ITEMS

( 3) 147A 1C 4) 672A IC 5) 232A
SKANSKA USA JOLDCASTLE SW GROUP, INC. |AMERICAN CIVIL CONSTRUCTO
|
ITEM CODE  ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
e
|
|

201-00000 Clear and Grub 1.000 L S 45500.0000 45500.00] 37050.0000 37050.00] 50000.0000 50000.00
202-00015 Rem Headwall 17.000 EACH] 700.0000 11900.00] 769.0000 13073.00] 300.0000 5100.00
202-00021 Rem Manhole 1.000 EACH] 1600.0000 1600.00] 750.0000 750.00] 600.0000 600.00
202-00033 Rem Pipe 22.000 EACH] 1700.0000 37400.00] 1889.0000 41558.00] 1600.0000 35200.00
202-00090 Rem Delineator 130.000 EACH] 5.5000 715.00] 8.2500 1072.50] 5.5000 715.00
202-00220 Rem Asphalt Mat 355.000 Sy | 9.0000 3195.00] 7.2500 2573.75] 50.0000 17750.00
202-00240 Rem Asphalt Mat (Planing) 421.000 Sy | 17.0000 7157 .00] 13.0000 5473.00] 9.0000 3789.00
202-00250 Rem Pavement Marking 21600.000 SF | 1.9000 41040.00] 1.3000 28080.00] 1.4500 31320.00
202-00500 Rem Port Present Str 1.000 EACH] 9500.0000 9500.00] 26300.0000 26300.00] 25000.0000 25000.00
202-00810 Rem Ground Sign 15.000 EACH] 54.0000 810.00] 89.0000 1335.00] 55.0000 825.00
202-00821 Rem Sign Panel 9.000 EACH] 5.5000 49.50] 52.0000 468.00] 6.0000 54.00
202-01000 Rem Fence 26390.000 LF | 0.3500 9236.50] 0.6500 17153.50] 0.4000 10556.00
202-01130 Rem Gdrail Ty 3 4328.000 LF | 9.0000 38952.00] 2.1500 9305.20] 2.5000 10820.00
202-04001 Plug Culvert 3.000 EACH] 250.0000 750.00] 542 _.0000 1626.00] 1800.0000 5400.00
202-04002 Clean Culvert 3.000 EACH] 1000.0000 3000.00] 1800.0000 5400.00] 1900.0000 5700.00
203-00060 Emb Matl (CIP) 155478.000 CY | 13.0000 2021214.00] 16.7500 2604256.50] 10.5000 1632519.00
203-00100 Muck Excav 500.000 CY | 20.0000 10000.00] 25.0000 12500.00] 7.5000 3750.00
203-00850 Polystyrene Fill (CIP) 9746.000 CY | 75.0000 730950.00] 71.5000 696839.00] 75.0000 730950.00
203-01100 Proof Rolling 50.000 HOUR] 70.0000 3500.00] 73.5000 3675.00] 105.0000 5250.00
203-01500 Blading 100.000 HOUR] 145.0000 14500.00] 93.5000 9350.00] 140.0000 14000.00
203-01510 Backhoe 100.000 HOUR] 115.0000 11500.00] 72.5000 7250.00] 135.0000 13500.00
203-01550 Dozing 100.000 HOUR] 200.0000 20000.00] 134.0000 13400.00] 185.0000 18500.00
203-01582 Truck (Dump) 50.000 HOUR] 100.0000 5000.00] 94 .0000 4700.00] 95.0000 4750.00
203-01590 Front End Loader (Rubber) 100.000 HOUR] 130.0000 13000.00] 100.0000 10000.00] 110.0000 11000.00
203-01597 Potholing 10.000 HOUR] 225.0000 2250.00] 290.0000 2900.00] 180.0000 1800.00
203-02330 Laborer 100.000 HOUR] 40.0000 4000.00] 22.0000 2200.00] 40.0000 4000.00
206-00000 Str Excav 12444 000 CY | 12.0000 149328.00] 8.0000 99552.00] 9.0000 111996.00
206-00065 Str Bkfl (Flow-Fill) 552.000 CY | 245.0000 135240.00] 277.0000 152904.00] 163.0000 89976.00
206-00505 Filter Matl (Spec) 600.000 CY | 50.0000 30000.00] 38.0000 22800.00] 62.0000 37200.00
206-00520 Filter Matl (CL B) 3000.000 CY | 55.0000 165000.00] 39.0000 117000.00] 63.0000 189000.00
208-00002 Erosion Log (12 1In) 20900.000 LF ] 4._.0000 83600.00] 4_.5000 94050.00] 2.8000 58520.00
208-00034 CGravel Bag 220.000 LF | 5.0000 1100.00] 4.2500 935.00] 8.0000 1760.00
208-00040 Check Dam 6.000 EACH] 135.0000 810.00] 655.0000 3930.00] 1650.0000 9900.00
208-00045 Conc Washout Str 1.000 EACH] 600.0000 600.00] 1260.0000 1260.00] 2200.0000 2200.00
208-00070 Vehicle Tracking Pad 4.000 EACH] 1900.0000 7600.00] 1575.0000 6300.00] 900.0000 3600.00
208-00103 Removal and Disposal of Se 100.000 HOUR] 38.0000 3800.00] 89.5000 8950.00] 40.0000 4000.00
208-00105 Removal and Disposal of Se 100.000 HOUR] 43.0000 4300.00] 147.2500 14725.00] 85.0000 8500.00
208-00206 Erosion Control Supervisor 240.000 DAY | 95.0000 22800.00] 123.0000 29520.00] 150.0000 36000.00

208-00300 Temporary Berms 890.000 LF | 4.0000 3560.00] 2.1000 1869.00] 4.0000 3560.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 11/08/12
PAGE : 004 -7
TABULATION OF BIDS
LETTING NO. : 20121108 CONTRACT ID : C17735 COUNTIES : GUNNISON
LETTING DATE : 11/08/12 REGION : 3
LETTING TIME : 10:00 AM
1C 3) 147A 1C 4) 672A IC 5) 232A
| SKANSKA USA JOLDCASTLE SW GROUP, INC. |AMERICAN CIVIL CONSTRUCTO
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
208-00301 Temporary Diversion 2440.000 LF | 5.0000 12200.00] 4.0000 9760.00] 55.0000  134200.00
209-00600 Dust Palliative (Mg CI) 15400.000 GAL | 1.7000 26180.00] 0.8000 12320.00] 0.4000 6160.00
210-00001 Res Structure 1.000 EACH| 2300.0000 2300.00] 519.0000 519.00] 1600.0000 1600.00
210-00060 Res Marker 3.000 EACH]| 160.0000 480.00] 158.0000 474.00] 100.0000 300.00
210-00090 Res Delineator 200.000 EACH] 5.0000 1000.00] 4.2000 840.00] 6.0000 1200.00
210-00810 Res Ground Sign 27.000 EACH]| 210.0000 5670.00] 210.5000 5683.50] 230.0000 6210.00
210-01011 Res Gate 11.000 EACH| 220.0000 2420.00] 6580000 7238.00] 240.0000 2640.00
210-01025 Res Snow Fence 636.000 LF 3.0000 1908.00]| 5.5000 3498.00] 3.0000 1908.00
212-00006 Seeding (Native) 40.000 ACRE| 1000.0000  40000.00] 500.0000 20000.00] 1100.0000  44000.00
212-00032 Soil Conditioning 40.000 ACRE| 800.0000 32000.00] 1525.0000 61000.00] 875.0000 35000.00
213-00012 Spray-on Mulch Blanket 35.000 ACRE]| 3400.0000  119000.00] 1790.0000 62650.00] 3900.0000  136500.00
216-00039 Soil Reten Blanket (Straw) 9360.000 SY | 2.0000 18720.00] 1.4000 13104.00] 2.2500 21060.00
216-00041 Soil Reten Blanket (S/C) 16345.000 SY | 2.7000  44131.50] 1.7000 27786.50] 3.0000  49035.00
240-00000 Wildlife Biologist 500.000 HOUR| 80.0000  40000.00] 68.0000 34000.00] 75.0000 37500.00
240-00010 Rem of Nests 50.000 HOUR| 65.0000 3250.00] 68.0000 3400.00] 65.0000 3250.00
304-01005 ABC (CL 1) 40883.000 CY | 37.0000 1512671.00] 43.0000 1757969.00] 35.0000 1430905.00
304-03005 ABC (CL 3) 500.000 CY | 45.0000 22500.00] 36.0000 18000.00]| 40.0000 20000.00
304-06007 ABC (CL 6) 19161.000 CY | 38.0000 728118.00] 49.0000 938889.00]| 43.0000 823923.00
310-00608 Full Depth Reclam. of HMA 62682.000 SY | 1.2500 78352.50] 1.9000 119095.80]| 0.7500  47011.50
310-00610 Full Depth Reclam. of HMA 9403.000 SY | 1.6000 15044 .80 2.4500 23037.35] 1.2000 11283.60
310-00614 Full Depth Reclam of HMA P 3134.000 SY | 2.8000 8775.20] 3.4500 10812.30] 2.3500 7364.90
403-00721 HMA (Patching) (Asph) 355.000 SY | 95.0000 33725.00] 70.0000 24850.00] 79.0000 2804500
403-34701 HMA (Gr SX) (75) 30866.000 TON | 35.0000 1080310.00] 48.0000 1481568.00] 66.0000 2037156.00
411-03342 Asph Cem (PG 64-28) 839.000 TON | 900.0000  755100.00] 792.0000 664488.00] 900.0000  755100.00
411-03352 Asph Cem (PG 58-28) 1075.000 TON | 700.0000  752500.00] 606.5000 651987.50] 690.0000  741750.00
411-10255 Emul Asph (SS) 7540.000 GAL | 1.7500 13195.00]| 2.5000 18850.00]| 2.8500 21489.00
411-10300 Emul Asph (Prime Coat) 28659.000 GAL | 3.0000 85977.00] 3.8000 108904.20] 4.0000 114636.00
420-00112 Geotextile (Drain) (CL 1) 100.000 SY | 11.0000 1100.00] 5.0000 500.00] 5.0000 500.00
420-00113 Geotextile (Drain) (CL 2) 5566.000 SY | 2.0000 11132.00] 3.0000 16698.00]| 6.0000 33396.00
506-00212 Riprap (12 In) 450.000 CY | 150.0000 67500.00] 1240000 55800.00| 140.0000 63000.00
506-00218 Riprap (18 In) 1669.000 CY | 120.0000  200280.00] 154_.0000 257026.00] 140.0000  233660.00
506-01020 Geogrid Reinforce 21022.000 SY | 3.5000 73577.00] 2.3500  49401.70] 3.0000 63066 .00
507-00350 Gr Riprap S and D Pave 532.000 CY | 275.0000  146300.00] 243.0000 129276.00] 265.0000  140980.00
601-03000 Conc CL D 511.000 CY | 415.0000 212065.00] 270.0000 137970.00] 390.0000  199290.00
601-03027 Conc CL D (Spec) 25.000 CY | 400.0000 10000.00]| 1085.0000 27125_00] 665 .0000 16625.00
601-03030 Conc CL D (Box) 318.000 CY | 655.0000 208290.00] 625.0000 198750.00] 760.0000 241680.00
602-00000 Reinf Steel 75592.000 LB | 1.0000 75592 _00] 1.1000 83151.20] 1.0000 7559200
603-50006 6 In Plastic Pipe 456.000 LF | 25.0000 11400.00] 29.0000 13224.00]| 20.0000 9120.00
604-00505 Inlet Ty D (5 Ft) 4.000 EACH| 3200.0000 12800.00]| 3113.0000 1245200 4500.0000 18000.00
604-30010 MH Slab Base (10 Ft) 1.000 EACH| 3000.0000 3000.00] 3162.0000 3162.00] 3600.0000 3600.00
605-00040 4 In PP Underdrain 1710.000 LF | 5.5000 9405.00] 4.3000 7353.00] 6.0000 10260.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 11/08/12
PAGE : 004 -8
TABULATION OF BIDS

LETTING NO. : 20121108 CONTRACT ID : C17735 COUNTIES : GUNNISON
LETTING DATE : 11/08/12 REGION : 3
LETTING TIME : 10:00 AM

1 3) 147A I 4) 672A I 5) 232A
| SKANSKA USA JOLDCASTLE SW GROUP, INC. [AMERICAN CIVIL CONSTRUCTO
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

605-00060 6 In PP Underdrain 1559.000 LF | 14.0000  21826.00] 27.0000  42093.00] 20.0000  31180.00

605-01030 3 In Hor Drain 1950.000 LF | 42.0000  81900.00] 25.0000  48750.00] 43.0000  83850.00

605-82306 6 In Drain Pipe 516.000 LF | 7.0000 3612.00] 15.0000 7740.00] 19.0000 9804.00

605-83500 Geocomp Underdrain 65.000 LF | 20.0000 1300.00]| 240000 1560.00]| 7.0000 455.00

606-00301 Gdrail Ty 3 (6-3) 3194.000 LF | 17.0000  54298.00 16.7500  53499.50 18.0000  57492.00

606-02005 End Anchor (Flared) 8.000 EACH| 1600.0000  12800.00]| 1650.0000  13200.00] 1800.0000  14400.00

607-00010 Corner and Line Br Post 64.000 EACH| 200.0000  12800.00] 187.2500  11984.00] 200.0000  12800.00

607-00015 End Post (Spec) 26.000 EACH| 210.0000 5460.00] 610.0000  15860.00] 240.0000 6240.00

607-11200 Fence CW MP 26200.000 LF | 2.0000  52400.00] 1.9000  49780.00] 2.0000  52400.00

607-11525 Fence (Plastic) 500.000 LF | 3.2500 1625.00]| 3.0000 1500.00]| 2.5000 1250.00

607-60112 12 Ft Gate 1.000 EACH| 450.0000 450.00] 550.0000 550.00] 490.0000 490.00

607-60114 14 Ft Gate 1.000 EACH] 500.0000 500.00] 655.0000 655.00] 560.0000 560.00

607-60116 16 Ft Gate 2.000 EACH]| 620.0000 1240.00] 730.0000 1460.00]| 680.0000 1360.00

612-00001 Delin (Ty 1) 235.000 EACH| 23.0000 5405.00] 23.0000 5405.00] 18.0000 4230.00

612-00002 Delin (Ty I1) 11.000 EACH| 24..0000 264.00] 25.2500 277.75] 19.0000 209.00

612-00003 Delin (Ty 111) 63.000 EACH| 25.0000 1575.00]| 27.2500 1716.75] 20.0000 1260.00

614-00011 Sign Panel (CL 1) 23.000 SF | 17.0000 391.00] 16.7500 385.25| 18.0000 414.00

614-00012 Sign Panel (CL I1) 97.000 SF | 22.0000 2134.00] 22.0000 2134.00] 23.0000 2231.00

614-01522 Steel Sign Supp (2-1n Rd)( 9.000 EACH] 90.0000 810.00] 89.5000 805.50] 35.0000 315.00

614-01575 Steel Sign Supp (2-1/2 In 76.000 LF | 16.0000 1216.00] 15.7500 1197.00] 35.0000 2660.00

614-01578 Steel Sign Supp (2-1/2 In 29.000 EACH] 200.0000 5800.00] 190.0000 5510.00] 125.0000 3625.00

620-00001 Field Office (CL 1) 1.000 EACH|  50000.0000  50000.00] 25100.0000  25100.00] 17000.0000  17000.00

620-00012 Field Lab (CL 2) 1.000 EACH|  18000.0000  18000.00] 25000.0000  25000.00] 21000.0000  21000.00

620-00020 Sanitary Facility 1.000 EACH|]  12500.0000  12500.00]  3800.0000 3800.00] 1600.0000 1600.00

624-20031 30 In Drainage Pipe (CL 0) 99.000 LF | 200.0000  19800.00] 136.0000  13464.00] 140.0000  13860.00

624-20043 42 In Drainage Pipe (CL 0) 95.000 LF | 225.0000  21375.00] 179.0000  17005.00] 175.0000  16625.00

624-29019 18 In Drainage Pipe (CL 9) 186.000 LF | 125.0000  23250.00] 82.0000  15252.00] 105.0000  19530.00

624-29025 24 In Drainage Pipe (CL 9) 1859.000 LF | 175.0000  325325.00] 95.0000 176605.00] 115.0000 213785.00

624-29031 30 In Drainage Pipe (CL 9) 150.000 LF | 200.0000  30000.00] 130.0000  19500.00] 160.0000  24000.00

624-29037 36 In Drainage Pipe (CL 9) 578.000 LF | 250.0000  144500.00] 174.0000  100572.00] 190.0000  109820.00

624-29061 60 In Drainage Pipe (CL 9) 139.000 LF | 500.0000  69500.00] 354.0000  49206.00 425.0000  59075.00

625-00000 Const Surveying 1.000 L S | 75000.0000  75000.00] 88200.0000  88200.00] 74500.0000  74500.00

626-00000 Mobi lization 1.000 L S | 1181000.0000 1181000.00] 525000.0000 525000.00] 1254000.0000 1254000 .00

626-01000 Public Info Services 1.000 L S | 19500.0000  19500.00] 19200.0000  19200.00]  10000.0000  10000.00

627-00005 Epoxy Pvmt Mkg 308.000 GAL | 65.0000  20020.00] 72.0000  22176.00] 80.0000  24640.00

627-00011 Pvmt Mkg Paint (Waterborne 1232.000 GAL | 44.0000  54208.00] 34.2500  42196.00] 38.0000  46816.00

630-00000 Flagging 6000.000 HOUR] 24.0000  144000.00] 23.0000  138000.00] 24.0000  144000.00

630-00007 Traf Ctrl Inspection 102.000 DAY | 165.0000  16830.00] 158.0000  16116.00] 125.0000  12750.00

630-00012 Traf Ctrl Mgmt 240.000 DAY | 600.0000  144000.00] 579.0000  138960.00] 775.0000  186000.00

630-80002 Flash Beacon (Solar) 4.000 EACH| 850.0000 3400.00] 842 .0000 3368.00] 665.0000 2660.00

630-80341 Const Traf Sign (A) 24.000 EACH] 47.0000 1128.00] 47.2500 1134.00] 11.0000 264.00
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ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80342 Const Traf Sign (B) 48.000 EACH] 50.0000 2400.00] 52.5000 2520.00] 12.0000 576.00
630-80343 Const Traf Sign (C) 8.000 EACH]| 65.0000 520.00] 63.0000 504.00] 13.0000 104.00
630-80344 Const Traf Sign (Spec) 50.000 SF | 22.0000 1100.00] 21.0000 1050.00]| 17.0000 850.00
630-80358 Flash Arrow Panel (C Ty) 1.000 EACH| 1100.0000 1100.00]| 1050.0000 1050.00]| 1700.0000 1700.00
630-80359 Port Mesg Panel 684.000 DAY | 33.0000 22572.00] 31.5000 21546.00]| 75.0000 51300.00
630-80360 Drum Channel Dev 400.000 EACH| 160000 6400.00] 15.7500 6300.00] 11.0000 4400.00
630-80363 Drum Channel Dev (Light) ( 20.000 EACH]| 16.0000 320.00] 15.7500 315.00] 12.0000 240.00
630-80364 Drum Channel Dev (Light) ( 40.000 EACH| 16.0000 640.00] 15.7500 630.00] 13.0000 520.00
630-80370 Conc Barrier (Temp) 1000.000 LF 99.0000 99000.00| 15.5000 15500.00]| 20.0000 20000.00
630-80380 Traffic Cone 100.000 EACH| 11.0000 1100.00] 10.5000 1050.00] 6.0000 600.00
630-80510 Mobile Pvmt Mkg Zone 1.000 L S | 21500.0000 21500.00] 1050.0000 1050.00]| 1200.0000 1200.00
630-85010 Impact Atten (Temp) 2.000 EACH] 3650.0000 7300.00] 3685.0000 7370.00]  10500.0000 21000.00
I I I
SECTION TOTALS | $ 12,937,520.00] $ 12,949,498 25| $ 13,468,696.00
—————————————————————————————————————————————————————— e e e
CONTRACT TOTALS l $ 12,937,520.00] $ 12,949,498 .25] $ 13,468,696.00
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IC 6 ) 091A |
|ELAM CONSTRUCTION, INC. |
| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
------------------------------------------------------ PRy M
SECTION 0001  BID ITEMS | |
| |
201-00000 Clear and Grub 1.000 L S | 99000.0000 99000.00]
202-00015 Rem Headwall 17.000 EACH] 708.0000 12036.00]
202-00021 Rem Manhole 1.000 EACH] 1171.0000 1171.00]
202-00033 Rem Pipe 22.000 EACH] 1592 .0000 35024.00]
202-00090 Rem Delineator 130.000 EACH] 8.5000 1105.00]
202-00220 Rem Asphalt Mat 355.000 Sy | 25.5000 9052.50]
202-00240 Rem Asphalt Mat (Planing) 421.000 SY | 11.3500 4778.35]
202-00250 Rem Pavement Marking 21600.000 SF | 1.4000 30240.00]
202-00500 Rem Port Present Str 1.000 EACH] 27000.0000 27000.00]
202-00810 Rem Ground Sign 15.000 EACH] 90.5500 1358.25]
202-00821 Rem Sign Panel 9.000 EACH] 53.0000 477.00]
202-01000 Rem Fence 26390.000 LF | 0.3500 9236.50]
202-01130 Rem Gdrail Ty 3 4328.000 LF | 2.1500 9305.20]
202-04001 Plug Culvert 3.000 EACH] 3100.0000 9300.00]
202-04002 Clean Culvert 3.000 EACH] 2560.0000 7680.00]
203-00060 Emb Matl (CIP) 155478.000 CY | 16.0000 2487648.00]
203-00100 Muck Excav 500.000 CY | 16.0000 8000.00]
203-00850 Polystyrene Fill (CIP) 9746.000 CY | 71.7500 699275.50]
203-01100 Proof Rolling 50.000 HOUR] 119.0000 5950.00]
203-01500 Blading 100.000 HOUR] 112.0000 11200.00]
203-01510 Backhoe 100.000 HOUR] 158.0000 15800.00]
203-01550 Dozing 100.000 HOUR] 297.0000 29700.00]
203-01582 Truck (Dump) 50.000 HOUR] 98.0000 4900.00]
203-01590 Front End Loader (Rubber) 100.000 HOUR] 97.0000 9700.00]
203-01597 Potholing 10.000 HOUR] 447 .0000 4470.00]
203-02330 Laborer 100.000 HOUR] 38.0000 3800.00]
206-00000 Str Excav 12444 000 CY | 6.6500 82752.60]
206-00065 Str Bkfl (Flow-Fill) 552.000 CY | 163.0000 89976.00]
206-00505 Filter Matl (Spec) 600.000 CY | 59.0000 35400.00]
206-00520 Filter Matl (CL B) 3000.000 CY | 50.0000 150000.00]
208-00002 Erosion Log (12 In) 20900.000 LF ] 3.5500 74195.00]
208-00034 CGravel Bag 220.000 LF | 4.0000 880.00]
208-00040 Check Dam 6.000 EACH] 1138.0000 6828.00]
208-00045 Conc Washout Str 1.000 EACH] 1331.0000 1331.00]
208-00070 Vehicle Tracking Pad 4.000 EACH] 1020.0000 4080.00]
208-00103 Removal and Disposal of Se 100.000 HOUR] 38.0000 3800.00]
208-00105 Removal and Disposal of Se 100.000 HOUR] 73.0000 7300.00]
208-00206 Erosion Control Supervisor 240.000 DAY | 90.8000 21792.00]
208-00300 Temporary Berms 890.000 LF | 3.0000 2670.00]
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LETTING NO. : 20121108 CONTRACT ID : C17735 COUNTIES : GUNNISON
LETTING DATE : 11/08/12 REGION -3
LETTING TIME : 10:00 AM
IC 6 ) 091A |
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| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
------------------------------------------------------ PRy M
208-00301 Temporary Diversion 2440.000 LF | 52.0000 126880.00]
209-00600 Dust Palliative (Mg CI) 15400.000 GAL | 0.8000 12320.00]
210-00001 Res Structure 1.000 EACH] 644 .0000 644 .00]|
210-00060 Res Marker 3.000 EACH] 160.0000 480.00]
210-00090 Res Delineator 200.000 EACH] 4.2500 850.00]
210-00810 Res Ground Sign 27.000 EACH] 210.0000 5670.00]
210-01011 Res Gate 11.000 EACH] 224 .0000 2464 .00]
210-01025 Res Snow Fence 636.000 LF | 3.0000 1908.00]
212-00006 Seeding (Native) 40.000 ACRE] 980.0000 39200.00]
212-00032 Soil Conditioning 40.000 ACRE] 799.0000 31960.00]
213-00012 Spray-on Mulch Blanket 35.000 ACRE] 3546.0000 124110.00]
216-00039 Soil Reten Blanket (Straw) 9360.000 SY | 2.0500 19188.00]
216-00041 Soil Reten Blanket (S/C) 16345.000 Sy | 2.7500 44948 .75]
240-00000 Wildlife Biologist 500.000 HOUR] 79.9000 39950.00]
240-00010 Rem of Nests 50.000 HOUR] 58.6000 2930.00]
304-01005 ABC (CL 1) 40883.000 CY | 36.4000 1488141.20]
304-03005 ABC (CL 3) 500.000 CY | 57.4000 28700.00]
304-06007 ABC (CL 6) 19161.000 CY | 40.1000 768356.10]
310-00608 Full Depth Reclam. of HMA 62682.000 SY | 1.5000 94023.00]
310-00610 Full Depth Reclam. of HMA 9403.000 SY | 2.4000 22567.20]
310-00614 Full Depth Reclam of HMA P 3134.000 SY | 4_.6500 14573.10]
403-00721 HMA (Patching) (Asph) 355.000 sy | 116.0000 41180.00]
403-34701 HMA (Gr SX) (75) 30866.000 TON | 56.0000 1728496.00]
411-03342 Asph Cem (PG 64-28) 839.000 TON | 846.0000 709794.00]
411-03352 Asph Cem (PG 58-28) 1075.000 TON | 649.0000 697675.00]
411-10255 Emul Asph (SS) 7540.000 GAL | 2.5000 18850.00]
411-10300 Emul Asph (Prime Coat) 28659.000 GAL | 4.6000 131831.40]
420-00112 Geotextile (Drain) (CL 1) 100.000 SY | 5.6000 560.00]
420-00113 Geotextile (Drain) (CL 2) 5566.000 SY | 5.3500 29778.10]
506-00212 Riprap (12 In) 450.000 CY | 133.0000 59850.00]
506-00218 Riprap (18 In) 1669.000 CY | 84.6000 141197.40]
506-01020 Geogrid Reinforce 21022.000 SY | 2.9500 62014 .90]
507-00350 Gr Riprap S and D Pave 532.000 CY | 184 .0000 97888.00]
601-03000 Conc CL D 511.000 CY | 272.0000 138992.00]
601-03027 Conc CL D (Spec) 25.000 CY | 1095.0000 27375.00]
601-03030 Conc CL D (Box) 318.000 CY | 603.0000 191754.00]
602-00000 Reinf Steel 75592.000 LB | 1.1500 86930.80]
603-50006 6 In Plastic Pipe 456.000 LF | 11.7000 5335.20]
604-00505 Inlet Ty D (5 Ft) 4.000 EACH] 4659.0000 18636.00]
604-30010 MH Slab Base (10 Ft) 1.000 EACH] 5300.0000 5300.00]
605-00040 4 In PP Underdrain 1710.000 LF | 5.3500 9148.50]
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------------------------------------------------------ PRy M
605-00060 6 In PP Underdrain 1559.000 LF | 25.3500 39520.65]
605-01030 3 In Hor Drain 1950.000 LF | 39.4000 76830.00]
605-82306 6 In Drain Pipe 516.000 LF | 11.0000 5676.00]
605-83500 Geocomp Underdrain 65.000 LF | 13.8000 897.00]
606-00301 Gdrail Ty 3 (6-3) 3194.000 LF | 16.9500 54138.30]
606-02005 End Anchor (Flared) 8.000 EACH] 1672.0000 13376.00]
607-00010 Corner and Line Br Post 64.000 EACH] 192.0000 12288.00]
607-00015 End Post (Spec) 26.000 EACH] 224.0000 5824.00]
607-11200 Fence CW MP 26200.000 LF | 1.9500 51090.00]
607-11525 Fence (Plastic) 500.000 LF 3.3000 1650.00]
607-60112 12 Ft Gate 1.000 EACH] 453.0000 453.00]
607-60114 14 Ft Gate 1.000 EACH] 517.0000 517.00]
607-60116 16 Ft Gate 2.000 EACH] 634.0000 1268.00]
612-00001 Delin (Ty 1) 235.000 EACH] 23.4500 5510.75]
612-00002 Delin (Ty I11) 11.000 EACH] 25.5500 281.05]
612-00003 Delin (Ty I111) 63.000 EACH] 27.7000 1745.10]
614-00011 Sign Panel (CL I) 23.000 SF | 17.0500 392.15]
614-00012 Sign Panel (CL I1) 97.000 SF | 22.0000 2134.00]
614-01522 Steel Sign Supp (2-In Rd)( 9.000 EACH] 90.5500 814.95]
614-01575 Steel Sign Supp (2-1/2 In 76.000 LF 16.0000 1216.00]
614-01578 Steel Sign Supp (2-1/2 In 29.000 EACH] 192.0000 5568.00]
620-00001 Field Office (CL 1) 1.000 EACH] 55000.0000 55000.00]
620-00012 Field Lab (CL 2) 1.000 EACH] 43000.0000 43000.00]
620-00020 Sanitary Facility 1.000 EACH] 3900.0000 3900.00]
624-20031 30 In Drainage Pipe (CL 0) 99.000 LF | 161.0000 15939.00]
624-20043 42 In Drainage Pipe (CL 0) 95.000 LF | 206.0000 19570.00]
624-29019 18 In Drainage Pipe (CL 9) 186.000 LF | 162.0000 30132.00]
624-29025 24 In Drainage Pipe (CL 9) 1859.000 LF | 165.0000 306735.00]
624-29031 30 In Drainage Pipe (CL 9) 150.000 LF | 196.0000 29400.00]
624-29037 36 In Drainage Pipe (CL 9) 578.000 LF | 253.0000 146234.00]
624-29061 60 In Drainage Pipe (CL 9) 139.000 LF | 483.0000 67137.00]
625-00000 Const Surveying 1.000 L S | 69000.0000 69000.00]
626-00000 Mobilization 1.000 L S | 815000.0000 815000.00]
626-01000 Public Info Services 1.000 L S | 21000.0000 21000.00]
627-00005 Epoxy Pvmt Mkg 308.000 GAL | 73.0000 22484 .00]
627-00011 Pvmt Mkg Paint (Waterborne 1232.000 GAL | 35.0000 43120.00]
630-00000 Flagging 6000.000 HOUR] 23.4500 140700.00]
630-00007 Traf Ctrl Inspection 102.000 DAY | 160.0000 16320.00]
630-00012 Traf Ctrl Mgmt 240.000 DAY | 586.0000 140640.00]
630-80002 Flash Beacon (Solar) 4.000 EACH] 850.0000 3400.00]
630-80341 Const Traf Sign (A) 24.000 EACH] 47.9500 1150.80]
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IC 6 ) 091A |
|ELAM CONSTRUCTION, INC. |
| |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
------------------------------------------------------ PRy M
630-80342 Const Traf Sign (B) 48.000 EACH] 53.0000 2544._00]
630-80343 Const Traf Sign (C) 8.000 EACH] 64.0000 512.00]
630-80344 Const Traf Sign (Spec) 50.000 SF | 21.0000 1050.00]
630-80358 Flash Arrow Panel (C Ty) 1.000 EACH] 1100.0000 1100.00]
630-80359 Port Mesg Panel 684.000 DAY | 32.0000 21888.00]
630-80360 Drum Channel Dev 400.000 EACH] 16.0000 6400.00]
630-80363 Drum Channel Dev (Light) ( 20.000 EACH] 16.0000 320.00]
630-80364 Drum Channel Dev (Light) ( 40.000 EACH] 16.0000 640.00]
630-80370 Conc Barrier (Temp) 1000.000 LF | 61.0000 61000.00]
630-80380 Traffic Cone 100.000 EACH] 11.0000 1100.00]
630-80510 Mobile Pvmt Mkg Zone 1.000 L S| 1100.0000 1100.00]
630-85010 Impact Atten (Temp) 2.000 EACH] 11000.0000 22000.00]
| |
SECTION TOTALS | $ 13,481,367.30]
—————————————————————————————————————————————————————— Ry gy M
|

CONTRACT TOTALS $ 13,481,367.30]




